| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PAGE : 261 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 452, 532. 80 RQUTE : SR 227
CALL CRDER : 261 CONTRACT ID : RS-25763-A COUNTI ES : WAYNE
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 35 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : N A
SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LON BI D
1 35-1357381 O MARA, DAVE CONTRACTCOR $ 349, 932. 10 100. 0000%
2 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 358, 391. 09 102. 4173%

| (1) 35 1357381
| O MARA, DAVE CONTRACTOR

| (2) 35-1917625

|
LINE NO/ | TEM CODE / ALT | [

I

I
M LESTONE CONTRACTCRS, L.P. |

I
UNIT PRI CE AMOUNT| UNIT PRICE AMOUNT

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT
------------------------------------------ o m m e e et e m et e e et o e e e e et e e e e e e e e e meeoeaoo--
SECTI ON 0001  ASPHALT RESURFACE
I I I
0001 105-06790 4.000 MOS | 1000. 00000 4000. 00| 1975. 00000 7900. 00|
FIELD OFFICE, 27.9 n2 | | |
0002 105-06845 LUMP| 2200. 00000 2200. 00| 2100. 00000 2100. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110-01001 LUMP|  20000. 00000 20000. 00|  17500. 00000 17500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 60820 4600.000 n2 | 2. 25000 10350. 00| 3. 40000 15640. 00|
SURFACE M LLI NG, ASPHALT , Onmto 38mm | | |
0005 303-52308 513.000 My | 20. 00000 10260. 00| 19. 50000 10003. 50|
COVPACTED AGGREGATE, O, 53 | | |
0006 305-05204 100.000 My | 90. 00000 9000. 00| 149. 00000 14900. 00|
HVA FOR PATCHI NG | | |
0007 401- 05455 3278.000 My | 35. 00000 114730. 00| 30. 50000 99979. 00|
QC/ QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | |
0008 401- 05457 2460.000 My | 40. 00000 98400. 00| 39. 50000 97170. 00|
QU QA HVA SURFACE 12.5 nm MAI NLI NE | | |
0009 402-05487 25.000 My | 55. 00000 1375. 00| 30. 50000 762. 50|
HVA | NTERVEDI ATE 19.0 mm SHOULDER | | |
0010 402-05492 24.200 My | 65. 00000 1573. 00| 39. 50000 955. 90|
HVA SURFACE 12.5 mm SHOULDER | | |
0011 406- 05520 16.000 My | 185. 00000 2960. 00| 190. 00000 3040. 00|
ASPHALT FOR TACK COAT | | |
0012 610- 05527 893.000 My | 65. 00000 58045. 00| 68. 00000 60724. 00|
HVA FOR APPROACHES | | |
0013 615- 06525 5.000 EACH 325. 00000 1625. 00| 255. 00000 1275. 00|
CASTI NG ADJUSTED TO GRADE, MONUNMENT | | |
0014 801-06203 410.000 m | 1. 00000 410. 00 1. 30000 533. 00|
TEMPORARY PAVEMENT MARKI NG 100 mm | |

TEMPORARY PAVEMENT MARKI NG REMOVABLE, | I

|

0015 801-06207 410.000 m | 3.00000 1230. 00| 4. 00000 1640. 00
|

100 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PAGE : 261 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 452, 532. 80 ROUTE : SR 227
CALL ORDER . 261 CONTRACT ID : RS-25763-A COUNTI ES : WAYNE
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35 1357381 | (2) 351917625 |
| O MARA, DAVE OCNTRACTOR | M LESTONE CONTRACTCRS, L.P. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m o m e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e e e e meeeo
0016 801-06640 18.000 EACH| 85. 00000 1530. 00| 73. 00000 1314. 00|
CONSTRUCTI ON SI GN, A | | [
0017 801-06775 LUVP| 10000. 00000 10000. 00| 21300. 00000 21300. 00|
MAI NTAI NI NG TRAFFI C | |
0018 808-06712 357.000 m | 0. 30000 107. 10| 0. 27000 96. 39|
LI NE, PAINT, BROKEN, YELLOW 100 mm | | |
0019 808-06714 6390.000 m | 0. 30000 1917. 00| 0. 22000 1405. 80|
LINE, PAINT, SOLID, YELLOW 100 mm | | |
0020 808-75297 8.000 m | 27. 50000 220. 00| 19. 00000 152. 00|
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
STOP LINE, 600nm | | |
SECTI ON TOTALS | $ 349, 932. 10| $ 358, 391. 09|
------------------------------------------ S
CONTRACT TOTALS | $ 349, 932. 10| $ 358, 391. 09|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PAGE : 271 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 444, 615. 37 RQUTE : US 35
CALL ORDER o271 CONTRACT I D : RS-25786-A COUNTI ES : WAYNE
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 35 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PRQJIECT(S) : N A
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE Bl D LON BI D
1 35-1357381 O MARA, DAVE CONTRACTOR $ 349, 989. 70 100. 0000%
2 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 368, 145. 00 105. 1873%
| (1) 35 1357381 | (2) 351917625 |
| O MARA, DAVE CONTRACTCR | M LESTONE CONTRACTORS, L.P. |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ o e e e e e e e e e e e e e e e e e e e e e e e e e e e e et e e e e e e e e e mem o
SECTI ON 0001  ASPHALT RESURFACE
I | |
0001 105-01925 4.000 MBS | 1000. 00000 4000. 00| 1800. 00000 7200. 00|
FIELD OFFICE, 51.1 n? | | |
0002 105- 06845 LUMP| 1550. 00000 1550. 00| 1350. 00000 1350. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0003 110-01001 LUMP| 7000. 00000 7000.00]  18000. 00000 18000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-60820 30700.000 n2 | 0. 50000 15350. 00| 1. 35000 41445. 00|
SURFACE M LLI NG, ASPHALT | [ [
0005 305- 05204 500.000 My | 100. 00000 50000. 00| 84. 50000 42250. 00|
HVA FOR PATCHI NG [ | |
0006 401- 05455 2776.000 My | 33. 00000 91608. 00| 30. 25000 83974. 00|
QT QA HVA | NTERVEDI ATE 19.0 nm  MAI NLI NE| | [
0007 401- 05456 1735.000 My | 44. 00000 76340. 00| 43. 00000 74605. 00|
QC/ QA HVA SURFACE 9.5 mm MAI NLI NE | | |
0008 401- 05463 664.000 My | 33. 00000 21912. 00| 30. 25000 20086. 00|
QT QA HVA | NTERVEDI ATE 19.0 nmm  SHOULDER| | |
0009 401- 05464 415.000 My | 44. 00000 18260. 00| 43. 00000 17845. 00|
QC/ QA HVA SURFACE 9.5 mm SHOULDER | | |
0010 406- 05520 15.500 My | 185. 00000 2867. 50| 200. 00000 3100. 00|
ASPHALT FOR TACK COAT | | |
0011 610- 05527 455.000 My | 79. 00000 35945. 00| 76. 50000 34807. 50|
HVA FOR APPROACHES | | |
0012 801- 06203 307.000 m | 1. 00000 307. 00| 0. 95000 291. 65|
TEMPORARY PAVEMENT MARKI NG 100 mm | | |
0013 801- 06207 307.000 m | 3. 00000 921. 00| 1. 80000 552. 60|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
100 nm | [ |
0014 801- 06640 15.000 EACH| 85. 00000 1275. 00| 73. 00000 1095. 00|
|

CONSTRUCTI ON SI GN, A | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PACGE : 271 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 444, 615. 37 RQUTE : US 35
CALL ORDER . 271 CONTRACT ID : RS-25786-A COUNTI ES : WAYNE
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35 1357381 | (2) 351917625 |
| O MARA, DAVE OONTRACTOR | M LESTONE CONTRACTORS, L.P. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT UNI T PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et et m e e e e e e e e e e e e e e e e e e e e e e e e e e eeeeeeoo
0015 801-06775 LUMP| 12000. 00000 12000. 00| 13095. 53000 13095. 53|
MAI NTAI NI NG TRAFFI C | | |
0016 808-06712 540.000 m | 0. 40000 216. 00| 0. 34000 183. 60|
LINE, PAINT, BROKEN, YELLON 100 mm | [ [
0017 808-06713 30.000 m | 0. 40000 12. 00| 0. 80000 24. 00|
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0018 808-06714 3983.000 m | 0. 40000 1593. 20| 0. 24000 955. 92|
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0019 808-75996 242.000 EACH 6. 50000 1573. 00| 5. 10000 1234. 20|
SNOAPLOWNABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0020 808-75998 242.000 EACH 30. 00000 7260. 00| 25. 00000 6050. 00|
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 349, 989. 70| $ 368, 145. 00|
------------------------------------------ Ty
CONTRACT TOTALS | $ 349, 989. 70| $ 368, 145. 00|




TEMPORARY PAVEMENT MARKI NG REMOVABLE, |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PAGE : 281 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 130, 888. 83 ROUTE : US 35
CALL ORDER . 281 CONTRACT ID : RS-25794-A COUNTI ES : RANDOLPH WAYNE
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT GREENFI ELD DI STRI CT
CONTRACT TI ME : 45 WORK DAYS
CONTRACT DESCRI PTI ON RURAL PRQIECT( S) N A
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BI D LOW BI D
1 35-1917625 M LESTONE CONTRACTORS, L. P. $ 888, 000. 00 100. 0000%
2  35-1357381 O MARA, DAVE CONTRACTCR $ 948, 578. 55 106. 8219%
3 35-1139301 E & B PAVING | NC $ 1,079,032.05 121. 5126%
| (1) 35 1917625 | (2) 351357381 | (3) 35-1139301
| M LESTONE CONTRACTORS, L.P. | O MARA, DAVE CONTRACTOR |E & B PAVING | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT UNIT PRI CE AMOUNT UNI T PRI CE AMOUNT
------------------------------------------ o m o m e e e e e e e e et e e e e e e m e e e e e e e e e e e e e e e e e e e eeeeeeeeaaaao
SECTI ON 0001 ASPHALT RESURFACE
I I |
0001 105-01925 6.000 MXS | 1200. 00000 7200. 00| 1200. 00000 7200. 00| 1500. 00000 9000. 00
FIELD OFFICE, 51.1 n2 | [ [
0002 105-06845 LUWP| 2000. 00000 2000. 00| 4000. 00000 4000. 00| 1800. 00000 1800. 00
CONSTRUCTI ON ENG NEERI NG | |
0003 110-01001 LUMP| 44000. 00000 44000. 00| 45000. 00000 45000. 00| 53500. 00000 53500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 202-60820 68449.000 n2 | 0. 86000 58866. 14| 0. 60000 41069. 40| 1. 20000 82138. 80
SURFACE M LLI NG, ASPHALT | | [
0005 305-05204 1250.000 My | 80. 00000 100000. 00| 85. 00000 106250. 00| 95. 00000 118750. 00
HVA FOR PATCH NG | | [
0006 401-05455 8052.000 My | 28. 25000 227469. 00| 35. 50000 285846. 00| 34. 30000 276183. 60
QA HVA | NTERVEDI ATE 19.0 nm MAI NLI NE| | [
0007 401-05457 4832.000 My | 42. 00000 202944. 00| 46. 00000 222272. 00| 46. 70000 225654. 40
QT QA HVA SURFACE 12.5 mm MAI NLI NE | | |
0008 401-05463 1498.000 My | 28. 25000 42318. 50| 35. 50000 53179. 00| 34. 30000 51381. 40
QC/ QA HVA | NTERVEDI ATE 19.0 nm SHOULDER| | |
0009 401-05465 899.000 My | 42. 00000 37758. 00| 46. 00000 41354. 00| 46. 70000 41983. 30
Q@ HVA SURFACE 12.5 nm SHOULDER | | |
0010 406-05520 34.500 My | 180. 00000 6210. 00| 185. 00000 6382. 50| 200. 00000 6900. 00
ASPHALT FOR TACK COAT | | |
0011 610-05527 1270.000 My | 80. 00000 101600. 00| 67. 00000 85090. 00| 104. 00000 132080. 00
HVA FOR APPROACHES | |
0012 615-06525 2.000 EACH 350. 00000 700. 00| 500. 00000 1000. 00| 450. 00000 900. 00
CASTI NG ADJUSTED TO GRADE, MONUVENT | | [
0013 801-06203 1442.000 m | 1. 40000 2018. 80| 1. 00000 1442. 00| 4. 15000 5984. 30
TEMPORARY PAVEMENT MARKI NG, 100 mm | | |
0014 801-06207 721.000 m | 3. 50000 2523. 50| 3. 00000 2163. 00| 3. 25000 2343. 25
|
|

100 mm [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 10/23/01
PAGE : 281 -2

ENG NEER S ESTI MATE: $ 1, 130, 888. 83 RQUTE : US 35
CALL ORDER . 281 CONTRACT ID : RS-25794-A COUNTI ES : RANDOLPH WAYNE
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35 1917625 | (2) 351357381 3) 35-1139301

| M LESTONE CONTRACTCRS, L.P. | O MARA, DAVE CONTRACTCR

LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE

(
E & B PAVING

UNIT PRI CE

110.

15

. 00000
. 20000
. 20000

. 20000

00000

. 50000

. 50000

I NC.
AMOUNT
3080. 00
51000. 00
164. 00
6. 00
1983. 00

450. 00

1925. 00

11825. 00

$ 1,079, 032.05

Fom e e e e e e e e e e e e e

AMOUNT|
------------------------------------------ o m m et m et o e e e et m et e e e e e o e e et e e e e e e e e e eeeeoeaoo--
0015 801-06640 28.000 EACH 63. 00000 1764. 00 90. 00000 2520. 00|
CONSTRUCTI ON SI GN, A | | |
0016 801-06775 LUMP|  33310. 06000 33310.06|  25000. 00000 25000. 00|
MAI NTAI NI NG TRAFFI C | | |
0017 808-06712 820.000 m | 0. 20000 164. 00| 0. 21000 172. 20|
LINE, PAINT, BROKEN, YELLON 100 mm | | |
0018 808-06713 30.000 m | 0. 20000 6. 00| 0. 21000 6. 30|
LINE, PAINT, SOLID, WA TE, 100 nm | | |
0019 808-06714 9915.000 m | 0. 20000 1983. 00| 0. 21000 2082. 15|
LINE, PAINT, SOLID, YELLON 100 mm | | |
0020 808- 75297 30.000 m | 16. 00000 480. 00| 20. 00000 600. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600mm | | |
0021 808- 75996 550.000 EACH 4. 20000 2310. 00| 5. 00000 2750. 00|
SNOWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0022 808-75998 550. 000 EACH 22. 50000 12375. 00| 24. 00000 13200. 00|
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $  888,000. 00 $ 948, 578. 55|
__________________________________________ B
CONTRACT TOTALS | $ 888, 000. 00| $  948,578.55|

$ 1,079, 032.05




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PAGE : 291 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,698, 110. 41 ROUTE : 26
CALL ORDER © 291 CONTRACT 1D : RS-25880-A COUNTI ES : BLACKFORD JAY
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 45 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : N A
SET- ASI DE :

VENDOR RANKI NG :

TEMPORARY PAVEMENT MARKI NG REMOVABLE, |
100 mMm |

TOTAL % OVER
RANK VENDOR NO. / NAVE Bl D LON BI D
1 35-1145884 LI C A CONSTRUCTI ON $ 1,632, 609.59 100. 0000%
2 35-1139301 E & B PAVING | NC $ 1,703, 550.55 104. 3452%
| (1) 35-1145884 | (2) 351139301 |
[L I C A CONSTRUCTI ON |E & B PAVING, | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ )
SECTI ON 0001  ASPHALT RESURFACE
I | |
0001 105-01925 4.000 MOS | 2000. 00000 8000. 00| 1500. 00000 6000. 00|
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP|  15000. 00000 15000. 00|  17000. 00000 17000. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0003 110-01001 LUWP|  77500. 00000 77500. 00|  84500. 00000 84500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ | |
0004 202-60820 128808.500 n2 | 1. 30000 167451. 05| 1. 10000 141689. 35|
SURFACE M LLI NG, ASPHALT | | |
0005 303-52308 40.000 My | 30. 00000 1200. 00| 25. 00000 1000. 00|
COMPACTED AGGREGATE, O, 53 | | [
0006 305- 05204 596.500 My | 105. 00000 62632. 50| 103. 00000 61439. 50|
HVA FOR PATCHI NG | | [
0007 401- 05455 18557.000 My | 35. 00000 649495. 00| 36. 30000 673619. 10|
QT QA HVA | NTERVEDI ATE 19.0 nm  MAI NLI NE| [ [
0008 401- 05457 11134.200 My | 38. 00000 423099. 60| 41. 40000 460955. 88|
QT QA HVA SURFACE 12.5 mm MAI NLI NE | | |
0009 401- 05463 366.000 My | 45. 00000 16470. 00| 36. 30000 13285. 80|
QT QA HVA | NTERVEDI ATE 19.0 mm SHOULDER| | |
0010 401- 05465 219.600 My | 56. 00000 12297. 60| 45. 40000 9969. 84|
QT QA HVA SURFACE 12.5 nm SHOULDER | | [
0011 405- 05517 6.400 My | 300. 00000 1920. 00| 300. 00000 1920. 00|
ASPHALT FOR PRI ME COAT | | |
0012 406- 05520 66.400 My | 200. 00000 13280. 00| 200. 00000 13280. 00|
ASPHALT FOR TACK COAT | | |
0013 610- 05527 1454.300 My | 70. 00000 101801. 00| 106. 00000 154155. 80|
HVA FOR APPROACHES [ [ |
0014 801- 06203 2958.000 m | 1. 50000 4437. 00| 2.00000 5916. 00|
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0015 801- 06207 2958.000 m | 3. 25000 9613. 50| 3. 74000 11062. 92|
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PAGE : 291 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 698, 110. 41 RQUTE : 26
CALL ORDER © 291 CONTRACT 1D : RS-25880-A COUNTI ES : BLACKFORD JAY
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1145884 | (2) 351139301 |
[L 1 C A CONSTRUCTI ON |E & B PAVING | NC. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | WNIT PRCE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o m e e et e e e e e et e et e e e e e e e e e e e e e e e e e e e e e e e e e meeeeoo
0016 801-06640 28.000 EACH 70. 00000 1960. 00| 70. 00000 1960. 00|
CONSTRUCTI ON SI GN, A | | [
0017 801-06775 LUVP| 40000. 00000 40000. 00| 19000. 00000 19000. 00|
MAI NTAI NI NG TRAFFI C | | [
0018 808-06712 3114.000 m | 0. 18000 560. 52| 0. 22000 685. 08|
LI NE, PAINT, BROKEN, YELLOWN 100 nm | |
0019 808-06714 17124.000 m | 0. 18000 3082. 32| 0. 22000 3767. 28|
LINE, PAINT, SOLID, YELLOW 100 mm | [ |
0020 808-75996 931. 000 EACH 4. 50000 4189. 50| 4. 00000 3724. 00|
SNOAPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0021 808-75998 931. 000 EACH| 20. 00000 18620. 00| 20. 00000 18620. 00|
SNOAPLOMBLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 1,632,609.59| $ 1,703,550.55|
------------------------------------------ Ty

CONTRACT TOTALS | $ 1,632,609.59| $ 1,703, 550. 55|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PAGE : 301 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 466, 109. 02 RQUTE : US 27
CALL ORDER . 301 CONTRACT 1D : RS-25886-A QOUNTIES : UNION WAYNE
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 90 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : N A
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LON BI D
1 35-1357381 O MARA, DAVE CONTRACTCOR $ 1,872,465.32 100. 0000%
2 35-1917625 M LESTONE CONTRACTORS, L. P. $ 2,073, 569.03 110. 7400%

| (1) 35-1357381 |
| O MARA, DAVE CONTRACTOR |
LINE NO/ | TEM CODE / ALT | |
I

<
g
;
Q
:

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e e m e m i m e e e m i mmmm i m e mm o md m o m o m o m o m o m o mmm e m e m e
SECTI ON 0001  ASPHALT RESURFACE
I | |
0001 105-01925 9.000 MOS | 1000. 00000 9000. 00| 1500. 00000 13500. 00|
FIELD OFFI CE, 51.1 n® | | |
0002 105- 06845 LUMP| 5500. 00000 5500. 00| 9010. 00000 9010. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110-01001 LUMP|  83500. 00000 83500. 00| 110000. 00000 110000. 00|
MOBI LI ZATI ON AND DEMDBI LI ZATI ON | | |
0004 202- 60820 258536. 000 n2 | 0. 20000 51707. 20| 0. 73000 188731. 28|
SURFACE M LLING ASPHALT | | |
0005 305- 05204 361.000 My | 165. 00000 59565. 00| 171. 00000 61731. 00|
HVA FOR PATCHI NG | | |
0006 401- 05455 18350.000 My | 28. 80000 528480. 00| 27. 10000 497285. 00|
QC QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | [
0007 401-05456 11470.000 My | 37. 50000 430125. 00| 41. 75000 478872. 50|
QU QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0008 401-05463 15680.000 My | 29. 10000 456288. 00| 27. 00000 423360. 00|
QY QA HVA | NTERVEDI ATE 19.0 mm  SHOULDER| | |
0009 401-06264 LUWP| 2500. 00000 2500. 00| 3000. 00000 3000. 00|
PROFI LOGRAPH, HVA | [ |
0010 404-05511 95026. 000 n2 | 0. 58000 55115. 08| 0. 55000 52264. 30|
SEAL COAT, 2 | | |
0011 406- 05520 105.500 My | 185. 00000 19517. 50| 190. 00000 20045, 00|
ASPHALT FOR TACK COAT | | |
0012 610- 05527 1710.000 My | 50. 00000 85500. 00| 65. 00000 111150. 00|
HVA FOR APPROACHES | | |
0013 612-04315 38.300 My | 680. 00000 26044. 00| 611. 00000 23401. 30|
ASPHALT MATERI AL FOR UNDERSEAL | | |
0014 612-60410 704.000 EACH 6. 50000 4576. 00| 5. 80000 4083. 20|
DRI LLED HOLE FOR UNDERSEAL | | |
0015 615- 06525 6.000 EACH 325. 00000 1950. 00| 240. 00000 1440. 00|

CASTI NG ADJUSTED TO GRADE, MONUVMENT | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PAGE : 301 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 466, 109. 02 RQUTE : US 27
CALL ORDER . 301 CONTRACT 1D : RS-25886-A COUNTI ES : UNI ON VWAYNE
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35 1357381 | (2) 351917625 |
| O MARA, DAVE CONTRACTOR | M LESTONE CONTRACTORS, L.P. |
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT]| UNI T PRI CE AMOUNT| UNIT PRI CE AMDUNT
------------------------------------------ o m e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e meeaoo
0016 801-06203 2063.000 m | 1. 00000 2063. 00| 1. 25000 2578. 75|
TEMPORARY PAVEMENT NMARKI NG 100 mm | | |
0017 801-06207 2063.000 m | 3. 00000 6189. 00| 3. 50000 7220. 50|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0018 801-06640 46. 000 EACH 90. 00000 4140. 00| 89. 00000 4094. 00|
CONSTRUCTI ON SIGN, A | | |
0019 801-06775 LUWP| 37500. 00000 37500. 00| 58650. 00000 58650. 00|
MAI NTAI NI NG TRAFFI C | |
0020 808-06711 374.000 m | 0. 23000 86. 02| 0. 19000 71. 06|
LI NE, PAINT, BROKEN, WH TE, 100 mm | | |
0021 808-06712 4164.000 m | 0. 23000 957. 72| 0. 21000 874. 44|
LI NE, PAI NT, BROKEN, YELLOW 100 mm | | |
0022 808-06713 100.000 m | 0. 23000 23. 00| 0. 21000 21. 00|
LI NE, PAINT, SOLID, WHI TE, 100 nm | |
0023 808-06714 8060.000 m | 0. 23000 1853. 80| 0. 22000 1773. 20|
LINE, PAINT, SOLID, YELLOW 100 nm | | |
0024 808-75297 15.000 m | 19. 00000 285. 00| 27.50000 412. 50|

TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
STOP LI NE, 600mm | | |
SECTI ON TOTALS | $ 1,872, 465. 32 $ 2,073, 569. 03|

CONTRACT TOTALS | $ 1,872, 465. 32| $ 2,073, 569. 03|







